STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

04/ 15/ 04
12- 0F6304
12-ORA-57-21.7/21. 7

B I

247,000. 00 AMOUNT UNDER

PROPGOSALS | SSUED 10 FUND TOTAL HA21
NUMBER OF Bl DDERS 8 ENG NEERS EST
PROGRAM ELEMENTS CHC
Bl D RANK Bl D TOTAL Bl DDER | D
1 178, 741. 00 7
2 184, 662. 00 2
3 197, 520. 00 5
4 220, 810. 00 1
5 226, 395. 00 8

D SUMMARY

DEPARTMENT OF TRANSPORTATI ON

I N ORANGE COUNTY AT TONNER CANYON

ROAD UNDERCROSSI NG BRI DGE

CLEAN AND TREAT BRI DGE DECK

0. 0% WOVEN S BUSI NESS ENTERPRI SES -
300, 000

68, 259. 00

Bl D245

PACE 1

04/ 20/ 04
CONTRACT CODE '"H '
21 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

TRUESDELL CORPORATI ON

OF CALI FORNI A I NC
3529 E WOOD STREET
PHCENI X AZ 85040
DEBRUI N CONSTRUCTI ON

P O BOX 1355

FRENCH CAMP CA 95231

METROPCLE
P O BOX 1632

LAKE FOREST CA 92609

CONTRACTORS CHEM CAL

3130 DEPOT RD
HAYWARD CA 94545

AVERI CAN Cl VI L CONSTRUCTORS

WEST COAST | NC
3701 MALLARD DRI VE
BENI CI A CA 94510

602 437-1711

00615058
FAX

I NC
00818674
FAX

949 380-9414

00534372
FAX

I NC
00465453
FAX

00526319
FAX

602 437-1821

209 982- 0950
209 983-1145

949 380-9473

510 783-5631
510 783-3468

707 746-8028
707 746-0936

3. 0%
22

PERCENT UNDER EST 27. 64

CC PREF CLAI MED

SB PREF CLAI MED

COVPARI SON AMT:
175, 724. 95

SB PREF CLAI MED

BID IS OVER SBP
PREFERENCE LIM TS

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS

CC PREF CLAI MED



12- OF6304

12- ORA-57-2

04/ 15/ 04
6 246, 242. 00
7 281, 011. 00
8 324,522. 00

O DONNELL CONSTRUCTI ON | NC

559 W COVI NA BLVD
SAN DI MAS CA 91773-2911

J MC LOUGHLI N

ENG NEERI NG CO | NC

10722 ARROW RTE STE 716
RANCHO CUCAMONGA CA 91730

GRI FFI TH COVPANY

P O BOX 2150
SANTA FE SPRINGS CA 90670

909 394-4510
00772905
FAX 909 394-4750

909 944-1037
00676575
FAX 909 944-3112

562 207-1777
00000088
FAX 562 929-3799

Bl D245
PAGE 2
04/ 20/ 04
SB PREF CLAI MED

BID IS OVER SBP
PREFERENCE LIM TS

CC PREF CLAI MED

CC PREF CLAI MED



12- OF6304 Bl D245

12- ORA-57-2 PAGE 3

04/ 15/ 04 04/ 20/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 GLOBAL ENVI RONMENTAL I TEMS 2, 6 AND 13
FOUNTAI N VALLEY CA
NELSON | NDUSTRI AL | TEM 12
OKLAHOVA I TY K
STATEW DE SAFETY AND SI GNS | TEM 4
NI POMO CA
STERNDAHL ENTERPRI SES I TEMS 17 THRU 21

SUN VALLEY CA



12- OF6304 Bl D245
12- ORA-57-2 PAGE 4
04/ 15/ 04 04/ 20/ 04
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 GLOBAL ENVI RONMENTAL PREPARE WATER POLLUTI ON CONTROL PLAN
FOUNTAI N VALLEY CA
STERNDAHL ENTERPRI SES STRI PI NG
SUN VALLEY CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 NONE NONE
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CHRI SP COVPANY I TEMS 4 THRU 11, 13 AND 17 THRU 21 ( PORTI ON)
FREMONT CA 94539-5631
W C C CONSTRUCTORS | TEM 4 ( PARTI AL)
LUCERNE VALLEY CA 92356
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
08 SUDHAKAR STRI PI NG

RI ALTO CA



12- OF6304 Bl D245

12- ORA-57-2 PAGE 5

04/ 15/ 04 04/ 20/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 CALI FORNI A CONCRETE CLEANI NG CO CLEAN BRI DGE DECK
RANCHO CUCAMONGA CA

STERNDAHL ENTERPRI SES STRI PI NG
SUN VALLEY CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 NONE NONE
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 ABRASI VE BLASTI NG SANDBLASTI NG
Rl VERSI DE CA
STERNDAHL ENTERPRI SES STRI PI NG

SUN VALLEY CA



12- OF6304 Bl D245

12- ORA-57-2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
04/ 15/ 04 04/ 20/ 04
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 032519 RAPI D SETTI NG CONCRETE ( PATCH) (% 2 4,700. 00 9, 400. 00
(BRI DGE DECK)
2 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00* 1, 000. 00
PROGRAM
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 2, 000. 00* 2, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 16, 000. 00* 16, 000. 00
5 120300 TEMPORARY PAVENMENT MARKER EA 550 5. 00 2, 750. 00
6 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 3, 550. 00* 3, 550. 00
7 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 1, 200 5. 00 6, 000. 00
STRI PE
8 150711 REMOVE PAI NTED TRAFFI C STRI PE M 400 5. 00 2, 000. 00
9 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 800 5. 00 4,000. 00
10 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 16 35. 00 560. 00
11 150722 REMOVE PAVEMENT MARKER EA 550 4.00 2, 200. 00
12 153235 CLEAN BRI DGE DECK M2 7,230 1. 60 11, 568. 00
13 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 3, 000. 00* 3, 000. 00
14 519085 JO NT SEAL (TYPE B-MR 1) M 100 95. 00 9, 500. 00
15 540102 TREAT BRI DGE DECK M2 7,230 2.70 19, 521. 00
16 540109 FURNI SH BRI DGE DECK TREATMENT MATER! AL L 4, 340 16. 80 72,912. 00
( LOW ODOR)
17 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 16 130. 00 2, 080. 00
18 (S) 840561 100 MV THERMOPLASTI C TRAFFI C STRI PE M 2, 000 2.50 5, 000. 00
19 (S) 840656 PAI NT TRAFFI C STRI PE (2- COAT) M 1, 200 2.00 2, 400. 00
20 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 330 6. 00 1, 980. 00
21 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 220 6. 00 1, 320. 00

TOTAL 178, 741. 00



| TEM

NNRRPRRRPRRPRRERE
RPOOWONOUIRWNROOONOUIAWNE

_|
9

12- OF6304
12- ORA-57-2
04/ 15/ 04

3, 250.
100.

18.
115.

GOl

00*
00

.00

00
00

.75
.00
.50
.25

.00
. 00*
. 00*
. 00*
.50
. 00*
.75
.75
.75
.00
.30
.00

36000. 00
1000. 00
2500. 00

15000. 00
3025. 00
3500. 00
3300. 00
1100. 00
2200. 00

432. 00
1265. 00
7230. 00
3250. 00

10000. 00
7230. 00

78120. 00
1840. 00
3500. 00
1200. 00
1815. 00
1155. 00

184, 662. 00

SUMMARY

4, 000.
265.

12.
130.

NNEN

OF

REMA

197, 520. 00

FOURTH
Bl D AMOUNT

2,400. 00 4800
2, 000. 00* 2000
2, 000. 00* 2000
47, 000. 00* 47000
4.00 2200
6, 000. 00* 6000
4.50 5400
3. 00 1200
3.00 2400
22.00 352
1.00 550
2.40 17352
2, 800. 00* 2800
160. 00 16000
3.20 23136
18. 00 78120
60. 00 960
2.25 4500
1.90 2280
2.00 660
5. 00 1100
220, 810. 00

Bl D245
PAGE 7
04/ 20/ 04
FI FTH
Bl D AMOUNT
4, 000. 00 8000
1, 000. 00~ 1000
2,500. 00* 2500
30, 000. 00* 30000
3.00 1650
4, 000. 00* 4000
3.00 3600
2.00 800
2.00 1600
50. 00 800
1.00 550
4.50 32535
1, 500. 00* 1500
175. 00 17500
8. 00 57840
11.50 49910
50. 00 800
3. 00 6000
2.00 2400
5.00 1650
8. 00 1760
226, 395. 00



12- OF6304 Bl D245
12- ORA-57-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
04/ 15/ 04 04/ 20/ 04
| TEM SI XTH SEVENTH El GHTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 3, 000. 00 6000. 00 4, 000. 00 8000. 00 4,900. 00 9800. 00
2 2, 500. 00* 2500. 00 2, 500. 00* 2500. 00 1, 000. 00~ 1000. 00
3 3, 000. 00* 3000. 00 3, 000. 00* 3000. 00 2, 000. 00* 2000. 00
4 44, 000. 00* 44000. 00 55, 000. 00* 55000. 00 45, 000. 00* 45000. 00
5 5.50 3025. 00 5. 00 2750. 00 6. 00 3300. 00
6 5, 000. 00* 5000. 00 3, 000. 00* 3000. 00 2, 900. 00* 2900. 00
7 2.70 3240. 00 3.00 3600. 00 3.00 3600. 00
8 2.70 1080. 00 3. 00 1200. 00 3. 00 1200. 00
9 2.70 2160. 00 3.00 2400. 00 3.00 2400. 00
10 27.00 432. 00 40. 00 640. 00 29. 00 464. 00
11 2.20 1210. 00 3.00 1650. 00 2.50 1375. 00
12 5.00 36150. 00 7.50 54225. 00 7.30 52779. 00
13 1, 500. 00* 1500. 00 3, 000. 00* 3000. 00 1, 500. 00* 1500. 00
14 190. 00 19000. 00 120. 00 12000. 00 144. 85 14485. 00
15 6. 00 43380. 00 7.20 52056. 00 14. 30 103389. 00
16 15. 00 65100. 00 15. 00 65100. 00 16. 00 69440. 00
17 115. 00 1840. 00 150. 00 2400. 00 125. 00 2000. 00
18 1.70 3400. 00 1.50 3000. 00 1.75 3500. 00
19 1.00 1200. 00 1.00 1200. 00 1.00 1200. 00
20 5.50 1815. 00 7.00 2310. 00 5. 80 1914. 00
21 5.50 1210. 00 9. 00 1980. 00 5. 80 1276. 00
TOT 246, 242. 00 281, 011. 00 324,522. 00




